

P.O. Box 548, Sonora, California 95370




## Attachment to Proposal S02-066(B) INDEMNIFICATION FOR CONSTRUCTION OF ROADWAY SPEED CONTROL DEVICES

**George Reed, Inc.**, Contractor, and **Odd Fellows Sierra Rec. Assoc.**, Owner, agree as follows:

1. The Construction Contract incorporating this Attachment involves construction of Speed Control Devices such as parking bumpers, speed bumps and speed dips/undulations on Owner's privately owned travelways described in the body of the Construction Contract.
2. Owner has sole responsibility for specification of the design, location, size and number of Speed Control Devices to be constructed. Owner's specification for the Speed Control Devices must include construction or installation of adequate warning signs and/or painted markings for the devices.
3. Owner will indemnify and hold Contractor harmless from all claims or liabilities arising from or related to its construction of the Speed Control Devices as soon as Owner accepts the devices as being in substantial compliance with Owner's specifications.

### OWNER

By:   
 Date: 7-11-02

(Owner to sign and return with signed Proposal)

(Superintendent to obtain Owner's signature upon completion of Speed Control Devices)

### OWNER'S ACCEPTANCE

Owner acknowledges that Contractor has completed construction of the Speed Control Devices and that the devices are in substantial compliance with Owner's specifications.

*Not signed  
Needs to be  
reconstructed.*

### OWNER

By: \_\_\_\_\_  
 Date: \_\_\_\_\_

# GEORGE REED, INC.

9-30-02

Del,

Please sign and return this with payment.

Thanks so much - please contact Kelvin  
if you should have any questions.

A handwritten signature in cursive script, appearing to read "Rene Mayo".

Rene Mayo  
Contract Admin.