

**PROPOSAL S06-053a**

May 22, 2005

Odd Fellows Sierra Rec. Assoc.  
P. O. Box 116  
Long Barn, CA 95335  
Telephone (209) 577-5443 (office)

**Project: Fog Seal**

George Reed, Inc. proposes to furnish all labor, equipment and material to complete the following:

- 1. Pre-patch sunken and damaged areas; modify speed dip on Jordan.  
Provide 8 tons asphalt and crew for 1 day to prepare and place asphalt (all roads)
- 2. Place crackfiller in cracks ¼" wide or more, place asphalt in wide cracks on (paved roadways)
- 3. Sweep and prepare 'paved roadways' for fog seal
- 4. Apply a fog seal over 'paved roadways' and clubhouse parking lot.

**Lump Sum \$ 32,900.00**

**CV**

**Optional Add**

- 1. Sweep and fog seal roadways not yet paved: portion of Abraham, Jonathan, Sarah Circle, Solomon, Goliath, portion of Miriam, and Isaac.

**Lump Sum \$ 10,300.00**

**Declined**

**Conditions, Stipulations**

- 1. One move-in is included; each additional move-in \$1,000.00.
- 2. The following are specifically excluded:  
Permits, permit fees; testing, inspections; construction staking; lines, grades, engineering; construction water; traffic control and notification of residences.
- 3. Please see attached drawing for 'paved roadway' locations.
- 4. Terms of payment: Net due on completion.
- 5. Pricing is subject to revision after September 5, 2006.
- 6. Price based upon 2 days of Fog Seal, please deduct \$1,800 if the work could be done in one day.

To accept, please initial above, sign, date and return one copy. Thank you very much for the opportunity to furnish this proposal.

**George Reed, Inc.**

**Purchaser**

By: \_\_\_\_\_  
Kelvin Yee, Estimator/Engineer

By: Charles P. Varrayanis 5/30/2006  
Authorized Signature Date

This proposal is quoted for acceptance within 10 days and applies only to the project specified. When accepted by Purchaser, this proposal constitutes a binding contract between the parties hereto, incorporating the General Provisions on the reverse as well as any Attachments.